EDUCATION, AUDIOVISUAL & CULTURE EXECUTIVE AGENCY

ANNEX IV

<u>Final Report on implementation of the project (FR)</u> <u>Summary report for publication and</u> Financial Statement

T E M P U S IV (Second call for proposals N° EAC/01/2009) Joint Project / Structural Measure

(Agreement N.)

| FINAL REPORT | DEADLINE |
|--|---|
| Final Report on implementation of the project (FR) Summary report for publication Financial statement including request for payment and the financial tables for each budget heading. an external audit report on the action's financial statements and underlying accounts for grants of EUR 750 000 or more | <u>Two months</u> after the end of the eligibility period |

Structure of the Report

| Annex IV/2: | Declaration |
|-----------------|--|
| Annex IV/3-5: | Report on implementation of the project |
| Annex IV/6-8 | Statistics and indicators |
| Annex IV/9: | Example showing how to fill in the outcome tables |
| Annex IV/10: | Table of achieved outcomes |
| Annex IV/11: | Summary report for publication |
| Annex IV/12: | Financial Statement: instructions |
| Annex IV/13-21: | "Financial statement" excel tables (separate excel document) |
| Annex IV/22: | Acknowledgement of receipt |
| Annex IV/23: | Check-list |

One original (with copy of supporting documentation) and two copies (one of which with copy of supporting documentation) are to be sent by the deadline by registered mail (date as per postmark) to:

Klaus Haupt Head of Unit Education, Audiovisual & Culture Executive Agency EACEA / P10 Tempus - BOUR 02/17 Avenue du Bourget, 1 B-1140 Brussels – Belgium

Please also send an electronic version to: <u>eacea-tempus-project-management@ec.europa.eu</u> when submitting the paper version of the Final Report.

We kindly ask you to enclose with your report, a sample of the most important promotion materials produced during your project (such as publications, brochures, leaflets, reports, etc.) which can provide clear evidence of the outcomes of your project.

DECLARATION

This declaration should be completed and signed by the following people:

- 1. the contact person at the <u>co-ordinator (institution);</u>
- 2. the person who is <u>legally authorised</u> to represent the co-ordinator (institution).

We, the undersigned, certify that we have submitted all the required documentation, including the documents listed in the checklist.

Furthermore, we certify that the information given in this <u>final report and financial statement</u> is correct to the best of our knowledge and complies with the requirements of the provisions of Article II.15 of the grant agreement.

We are aware that <u>amendments to these documents will not be accepted</u> after the date of submission.

| Name of the co-ordinator (<u>institution</u>): | |
|--|-----------------------------------|
| Name of the <u>contact person</u> : | Name of the legal representative: |
| Function: | Function: |
| Done at: | Done at: |
| Date: | Date: |
| Signature: | Signature: |
| Seal of the <u>co-ordinator (institution)</u> : | |
| | |

FINAL REPORT ON IMPLEMENTATION OF THE PROJECT

PART I: ACTIVITIES CARRIED OUT

For each section indicated below, please provide a <u>short description</u> of the <u>activities carried out</u> since the submission of the Intermediate Report and describe the main changes that have occurred in the plans described in the Intermediate Report.

Development of programmes and courses

Please indicate which activities have been carried out for the development of the new teaching/training programme(s).

Restructuring: university management and governance

Please provide information on the activities carried out during this period relating to the introduction of institutional changes in the partner country beneficiaries (institutions) or at national level (capacity, management, governance, quality assurance, links with labour market, etc.).

Mobility and training activities for staff and students

Please provide a description of the activities carried out in order to train staff and/or students from the partner country participating institutions along with an outline of the staff/student mobility scheme implemented in this period.

Equipment

Please provide an outline of the equipment purchased and explain how it has been used during the project lifetime and who has access to it.

Dissemination and sustainability

Please describe the actions that have been carried out to disseminate the results of the activities and in order to ensure the future sustainability of these results.

PART II: PROJECT OUTCOMES AND IMPACT

By responding to the following questions, please provide an overview of the overall project achievements, demonstrating how the objective of the project has been met and the impact of the project outcomes.

Overall achievement level and impact

- Please indicate which <u>national/regional priorities</u> have been addressed by the project (as outlined in the Call for proposal and original application) and describe the main results achieved by the project in addressing these priorities.
- Has the project achieved its set objective and does it match the needs identified in the original application? If yes, could you please describe how? If not, could you explain the reasons why?
- Please describe any positive changes, as a result of the project, in terms of institution management, individual behaviour, teaching methodology, course content, teaching/learning processes and any benefits to managers, teaching staff, students and other target groups.
- Please describe the opportunities that are being created by the project beyond the specific objectives in particular in relation to graduate employability and/or increased cooperation between university(ies) and the non-academic sector.

Final report and financial statement Tempus Project N.

- Please describe the impact of the project on the reform of higher education in the partner country(ies).
- Please describe the impact of the project on the economic and/or social reforms in the partner country(ies).

Obstacles and shortcomings

Please describe any obstacle and/or shortcoming experienced during the project lifetime and the measures taken by the project team to address them.

Curricular reform

- With regard to new/restructured programmes/courses, please indicate:
 - the level of the programme/course implemented (Bachelor, Master, Doctorate, continuing education, further education, upgrading, etc.); the type of course (mandatory course in a regular programme or an optional course); the language of the course;
 - ^a whether the newly developed course is structured according to the three cycle system and using the ECTS;
 - whether a double, multiple or joint degree has been established;
 - whether recognition arrangements between higher education institutions in the EU and in the partner countries have been established;
 - the target group (students, university staff, managers of education systems, public civil servants, employees in private sector, etc.) and if relevant, the approximate number of students who already attended;
 - whether the programme/course was formally recognised, the level (institutional, national, etc.) and the form of recognition (certificate, diploma, degree);
 - ^a the teaching material produced and the method (translated, adapted, developed by the beneficiaries, etc.);
 - whether teaching methods have been reviewed and are appropriate for the new/restructured programmes/courses;
 - ^a whether assessment measures have been introduced for the new courses (by students for instance);

Governance reform

Were changes at institutional level introduced (establishment of units, new faculties, international relations offices, etc.)? If so, what is the statute of the new unit(s) within the institution(s) concerned? What kind of financial support and staffing arrangements will be provided in the future? Did the project introduce any reforms in university governance (i.e. decision process, autonomy, accountability)? If yes, please describe these reforms and the institutional support given by academic and local authorities.

Were changes in the national higher education structure and system supported by the project (establishment of representative bodies, associations, agencies for quality assurance, development of roadmaps for national reforms, national certification and qualification systems, etc.)? If yes, please describe the project contribution to the reforms and the involvement and support given by local authorities.

Links with society

Did the project help to strengthen the role of higher education institutions in society at large (contributing to the development of lifelong learning, addressing the knowledge triangle, establishing links with the labour market, etc.)? If yes, please describe how these links have been institutionalised.

Mobility and training activities for staff and students:

- Please describe how the mobility and training activities have contributed to the achievement of the project objectives.
- Please describe the selection criteria used for mobility and training and indicate how the home institutions evaluated and recognised this mobility or took it into consideration, once it had been carried out.
- In the framework of student mobility and with regard to the recognition of study periods abroad, have agreements been signed between the universities? Was the mobility part of a credit transfer system comparable to the ECTS

system? Was it in the framework of a double, multiple or joint degree? If yes, please provide details. If it was not, please indicate on what basis the results achieved by the students were officially recognised?

• Please comment on the assessment of the students' performance by the hosting universities/enterprises and on how the students assessed their stay at the host institution.

Equipment

- How has the equipment been used during the project lifetime and how has it contributed to the project outcomes?
- What are the future plans for the use, maintenance and insurance of all the equipment purchased in the framework of the project?

Academic and administrative management of the project

- Could you please describe to what extent the institutions from the European Union and partner country(ies) participating in the project were involved and the support they provided, be it academic or administrative?
- Did you encounter any difficulties in the management of the project? If yes, please indicate the type of problems and the solutions identified to address them.

Dissemination and Sustainability

- How did you achieve a multiplier effect of the project? Do you think that the successes will go beyond the immediate target group, for example to the wider education system, local economy and society?
- Do you think that the beneficiaries (institutions) will be able to sustain and develop the achievements of the project? If yes, what measures were set up or are planned to support this continuation? What obstacles were there and what measures were taken to address them?
- Do you foresee any future co-operation between the beneficiaries of your project?
- How do you plan to use the results of the project in the future?
- What measures have been taken to formalise or institutionalise links with local non-university partners?

Gender balance

Please explain to what extent the principle of equal opportunities has been taken into account in the project implementation (i.e. gender analysis carried out, presence of women in decision-making bodies, balanced percentage share of women among the teachers or the enrolled students, etc.). Describe how the project helped to promote gender balance and to identify and address factors influencing gender discrimination.

Unexpected outcomes/ spin-off effects

• Did the project implementation produce any unexpected outcomes or spin-off effects, either positive or negative? If yes, please describe them.

Statistics and Indicators

This section aims to gather statistical data and indicators of performance covering the entire project duration

<u>Main targets</u>

| Please tick the appropriate box | YES | NO | N/A |
|--|-----|----|-----|
| Feacher training Please indicate whether your project has links, targets or objectives related to teacher training | | | |
| VET | | • | 1 |
| | | 1 | 1 |
| Please indicate whether your project has links, targets or objectives related to Vocational | | | |
| Education and Training | | | |
| Education levels addressed by the project | | | |
| Please indicate whether your project has links, targets or objectives related to programmes at : | | | |
| Bachelor level | | | |
| Master level | | | |
| Doctorate level | | | |
| | - | | |

Training and mobilities

Enter the <u>code of the partner country concerned</u> in the first lines and figures in the second and third:

Training of partner country staff and students

Number of academic staff from the partner country's Higher Education Institutions trained/retrained

Please indicate the number of teaching staff (professors, assistants with teaching tasks, etc.) trained and/or retrained <u>during the project lifetime:</u>

Number of non-academic staff from the partner country's Higher Education Institutions trained/retrained

Please indicate the number University administrative staff (librarians, staff from the International Office, IT specialists, etc.) trained <u>during the project lifetime</u>:

Number of staff from the partner country's non Higher Education Institutions trained/retrained

Please indicate the number of staff of non HEI (enterprises, NGOs, Chambers of Commerce, Government, local administration, etc.) trained <u>during the project lifetime</u>

Number of students from the partner countries who have attended programmes/courses developed in the framework of the project

Please indicate the number of students from the partner countries that have been trained and/or retrained in the programmes/courses developed by the project <u>during the project lifetime:</u>

Academic/administrative Staff mobility

Number of partner country - EU mobility flows of more than 2 weeks

Please indicate the number of partner country <u>staff</u> mobility flows from the partner country to the European Union <u>during the project lifetime:</u>

(Country of origin)

| | Country Code: | | |
|------------------|------------------|--|--|
| Number Male | | | |
| Number Female | | | |

| | Country Code: | | Country Code: |
|------------------|------------------|--|------------------|
| Number Male | | | |
| Number Female | | | |

| | Country Code: | Country Code: | Country Code: | Country Code: | Country Code: |
|------------------|------------------|------------------|------------------|------------------|------------------|
| Number Male | | | | | |
| Number Female | | | | | |

| | Country Code: | | |
|------------------|------------------|--|--|
| Number Male | | | |
| Number Female | | | |

(Country of origin)

| | Country Code: | | |
|------------------|------------------|--|--|
| Number Male | | | |
| Number Female | | | |

Final report and financial statement Tempus Project N.

Number of EU - partner country mobility flows of more than 2 weeks

Please indicate the number of European <u>staff</u> mobility flows from the European Union to the partner country <u>during the project lifetime:</u>

Number of partner country – partner country mobility flows of more than 2 weeks

Please indicate the number of <u>staff</u> mobility flows <u>within the same partner</u> <u>country</u> during the project lifetime:

And between two different partner countries:

Student mobility

Number of partner country - EU mobility flows of more than 2 weeks

Please indicate the number of partner country <u>student</u> mobility flows from the partner country to the European Union <u>during the project lifetime</u>:

Number of EU - partner country mobility flows of more than 2 weeks

Please indicate the number of European <u>student</u> mobility flows from the European Union to the partner country <u>during the project lifetime:</u>

Number of partner country – partner country mobility flows

Please indicate the number of <u>student</u> mobility flows <u>within the same partner</u> <u>country</u> during the project lifetime:

And between two different partner countries:

Links to European Higher Education policies

Please tick the appropriate box

Diploma supplement

Please indicate whether the project contributes to the introduction of procedures for the issuing of diploma supplements in the partner country university/ies. For information on the diploma supplement: <u>http://europa.eu./comm/education/policies/rec_qual/recognition/diploma_en.html</u>

Adoption of a system based on three main cycles, undergraduate (Bachelor), postgraduate (Master) and Doctorate

Please indicate whether your project contributes to the adoption of a system based on three main cycles.

Annex IV/7 Statistics and indicators

| (Host co | ountry) |) | | | |
|------------------|------------------|------------------|------------------|------------------|------------------|
| | Country Code: | Country Code: | Country Code: | Country Code: | Country Code: |
| Number Male | | | | | |
| Number Female | | | | | |

(Country of origin)

| | | Country | | | Country |
|--------|-------|---------|-------|-------|---------|
| | Code: | Code: | Code: | Code: | Code: |
| | | | | | |
| | | | | | |
| Number | | | | | |
| Male | | | | | |
| Number | | | | | |
| Female | | | | | |
| | | | | | |
| Number | | | | | |
| Male | | | | | |
| Number | | | | | |

(Country of origin)

Female

| | Country Code: | | |
|------------------|------------------|--|--|
| Number Male | | | |
| Number Female | | | |


(Host country)

| | Country Code: | | |
|------------------|------------------|--|--|
| Number Male | | | |
| Number Female | | | |

(Country of origin)

| | Country Code: | | |
|------------------|------------------|--|--|
| Number Male | | | |
| Number Female | | | |

| Number Male | | | |
|------------------|--|--|--|
| Number Female | | | |



| • | 1 | |
|---|---|--|

| Final report and financial statement Tempus Project N. | Annex IV/8 Statistics and indicators |
|--|---|
| Introduction of double/multiple or joint degrees Please indicate whether in the framework of your project the institutions invijoint degrees. | volved plan to develop/issue double/multiple or |
| Establishment of an ECTS system Please indicate whether your project contributes to the introduction and/or of System at the co-beneficiary partner university(ies). For information on EC http://europa.eu/comm/education/programmes/socrates/ects/index_en.html | |
| Promotion of quality assurance procedures at institutional or national Please indicate whether the project contributes to the enhancement of the pa quality assurance. For information on the 'Standards and guidelines for qua area': <u>http://www.bologna-bergen2005.no/Docs/00-Main_doc/050221_ENC</u> | artner country university/ies strategies for ality assurance in the European higher education |
| Qualification frameworks Please indicate whether the project contributes to the development of nation implementation at university level, in line with the European Qualification European Qualification Framework: <u>http://ec.europa.eu/education/lifelong-</u> | Framework's principles. For information on the |
| Lifelong learning policies and approaches Please indicate whether your project contributes to developing lifelong lear For information on Life Long Learning European policy: <u>http://ec.europa.e</u> <u>policy/doc28_en.htm</u> | |
| Modular curriculum structure Please indicate whether your project contributes to the promotion of modul | lar curriculum structure. |
| New teaching and learning methods Please indicate whether the project contributes to the development of new t university/ies. | teaching/learning methods at the partner country |
| E-Learning Please indicate whether the project contributes to the development of an e-l university/ies. | learning strategy at the partner country |
| University/Enterprise cooperation Please indicate whether the project foresees the implementation of co-opera university/ies and the private sector. | ation activities between the partner country |
| Links to the labour market in degree programmes Please indicate whether the new/restructured curriculum/curricula is/are beineds of the local and national labour market, i.e. through internships, intern | |
| Links with other EU education programmes Please indicate whether your project is directly linked to EU educational Pr Mundus or the Life Long Learning Programme. For information on the EU <u>http://ec.europa.eu/education/index_en.htm</u> | |




Table of achieved Outcomes

Table of achieved Outcomes

Title and reference number of the outcome:

| Indicators of achievement and or/performance as | |
|--|--|
| indicated in the project proposal | |
| | |

Activities carried out for the achievement of this outcome (over the entire project period):

| Activity N° | Activity Title | Start date | End date | Place | Description of the activity carried out | Specific and measurable indicators of achievement |
|----------------|-------------------|---------------|-------------|-------|---|---|
| 11 | | uute | uute | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |

Changes that have occurred in this outcome since the previous approved report

Please add as many tables as necessary

SUMMARY REPORT FOR PUBLICATION

Project title

Objectives (as indicated in the project proposal)

Outcomes

Activities

Achieved results

Future developments

Other remarks

FINANCIAL STATEMENT

Instructions

In addition to this form, you are requested to fill in the Financial Statement and accompanying financial tables in the "<u>Financial Statement</u>" <u>excel file</u> published on the website.

Please note that the excel file is composed of 9 different excel worksheets. Please go through each one of these worksheets and fill in the financial tables. For each budget heading, you must declare all expenditure incurred by the project during the eligibility period, both paid by Tempus and co-financed.

The "Financial Statement" excel file is composed of the following excel worksheets:

| Annex IV/13: | Financial Statement and Request of Payment of the balance |
|--------------|---|
| Annex IV/14: | Country codes |
| Annex IV/15: | Staff Costs |
| Annex IV/16: | Travel Costs and Cost of Stay |
| Annex IV/17: | Equipment Costs |
| Annex IV/18: | Printing and Publishing |
| Annex IV/19: | Other Costs |
| Annex IV/20: | Indirect Cost |
| Annex IV/21: | Co-financing and exchange rate |

The financial tables are not protected or pre-formatted, meaning that you can insert rows or use calculations according to your needs. Please check your calculations carefully and ensure that the declared amounts are correct. Amendments to the declared amounts will not be accepted after submission of the report.

Please note that for invoices in a currency other than EURO the equivalent amount in EURO must be indicated on the invoice. Any conversion of actual costs into EURO shall be made by the co-ordinator at the monthly accounting rate established by the Commission and published on its website (http://ec.europa.eu/budget/inforeuro) applicable on the month of the first pre-financing until the second pre-financing is received, after which the rate of the month of the second pre-financing must be applied.

ACKNOWLEDGEMENT OF RECEIPT

| Your name: | | |
|-------------------|-------------|------|
| Complete address: | | |
| | | |
| | | |
| | | |
| Country code | Postal code | City |

This page of the form will be returned to you on receipt of your implementation report and financial statement. Therefore please enter your name and address in the box above. Please remember to send in this page with each of your reports.

| For internal use only | |
|-----------------------------|---------------|
| | us Project N° |
| | |
| under the Tempus programme. | |
| | |
| | |
| | |
| Yours sincerely, | |
| | |
| | |
| Done at, | Date |

CHECK-LIST

WHAT INFORMATION NEEDS TO BE SENT?

| Declaration: duly signed by the contact person and the legal representative of the co- ordinator (institution) – Annex IV/2 |
|--|
| Final report on implementation of the project – Annex IV/3-5 |
| Statistics and indicators – Annex IV/6-8 |
| Table on achieved outcomes – Annex IV/10 |
| Summary report for publication – Annex IV/11 |
| Financial statement: Annex IV/13-21 (please complete the financial statement in the separate ''Financial Statement'' excel file: make sure that all 9 excel sheets are filled in) |
| Supporting documents for expenditure 'Paid from Tempus' and/or 'Co-financed' only for equipment if the cost exceeds EUR 25.000 (invoices) and for sub-contracts if the cost exceeds EUR 25.000 (conventions/contracts and invoices). |



Acknowledgement of receipt – Annex IV/22